


ADDENDUM NO. 1
Westbrook Street Shared Use Path
Bid #19-21
City of South Portland
March 4, 2021



DISCUSSION:

A mandatory pre-bid meeting was held on March 2, 2021 virtually via Zoom to discuss the Westbrook Street Shared Use Path Project. Due to some technological difficulties by contractors, it was determined that as long as the contractor was able to attend the pre-bid within the allotted time slot they would be considered in attendance. Therefore, two sessions were held: at 9:00 AM and 9:30 AM. The following Contractors and the respective session in attendance are listed as follows:

9:00 AM

Glidden Excavation & Paving
Dearborn Construction
J Pratt Construction
Peters Construction
Pratt and Sons

9:30 AM

CJGEO
RJ Grondin and Sons
DDI Constriction

This addendum responds to questions raised and comments made during both sessions of the Pre-Bid Meeting. This addendum forms a part of the Contract Documents and modifies the original Contract Documents and Specifications dated February 23, 2021, as applicable.

BIDDER QUESTIONS:

Question: Could a consideration be made to delay the bid opening date?

Response: ***Yes, it is agreeable to delay the bid opening date one week. In the Specifications on Page 6 in the Invitation to Bid please CHANGE the bid opening date from "Tuesday, March 16 at 2:00 p.m." to "Tuesday, March 23, 2021 at 2:00 p.m."***

Question: Could a consideration be made to create an additional bid item for police officer detail?

Response: *Items associated to traffic control will remain under the lump sum item 652.390 Work Zone Traffic Control. It should be reiterated that police officer detail is only going to be required by the City of South Portland when work is required within the signalized intersections.*

Question: Is the City waiving the permit fees?

Response: Yes.